M.R.O. 1—77,000—8-6-37.

(1) Number of pages 19

(2) Date of repair 2-5-46

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 700–701 Press/Mis.
218–19

Dated 9-3 1841.

Not to be folded or roughly handled

No. 218. Read the following letter from the Superintending Engineer in temporary charge of 8th Division, to the Secretary to Government, Public Works Department, dated Palamcottah, 24th February 1871, No. 3,040 :—

WITH reference to paragraph 36 of G. O., No. 3,044, dated 15th December 1870, I have the honour to submit detailed estimate of tools and plant required for each work in the districts of Madura and Tinnevelly for the ensuing official year from borrowed capital.

MADURA DISTRICT.

Detailed estimate of Tools and Plant required for Extraordinary Agricultural Works for the year 1871-72 *from the Borrowed Capital.*

	Description of Articles.	Number.	Value. RS.	A.	P.
For the Perryaur Project.	Anvil, Iron Smith's, 1 cwt.	1	15	12	0
	Axes, pick, Europe, 6 lbs.	100	75	0	0
	Do., felling, 4½ lbs.	50	96	14	0
	Bars, tamping, brass, 1 inch hole, 3 inches long...	6	25	11	0
	Do. ¾ inch do. do.	6	18	15	0
	Do. 1¼ inch do. do. weight 12 lbs. ...	6	30	0	0
	Borers, hand, 1 inch hole, length 17 inches	25	21	14	0
	Do., 1¼ inch do. do.	25	27	5	0
	Do., 1¼ inch do. do. 23 inches, weight 10 lbs ...	10	15	10	0
	Crowbars, 14 lbs.	20	25	0	0
	Chain, iron, ½ inch, feet	100	56	4	0
	Chest, cash	1	27	8	0
	Hammers, sledge, 16 lbs.	4	9	12	0
	Do., 10 lbs.	4	5	12	0
	Do., 6 lbs.	20	20	0	0
	Hammers, hand, 4 lbs.	3	5	10	0
	Do. boring, 6½ lbs.	10	10	10	0
	Do. do. 2½ lbs.	25	20	5	0
	Hooks, bill, 2½ lbs.	25	31	4	0
	Jumpers, 5 feet, 1½ inches bore, weight 29 lbs	25	70	5	0
	Mamooties, 5 lbs.	50	46	14	0
	Do., 6 lbs.	50	50	0	0
	Picks, quarry, 8 lbs.	20	21	4	0
	Stone, grinding, Newcastle, 30 inches + 4 inches	2	12	14	0
	Tools, Carpenters', set	1	105	15	0
	Do., Smiths,' do.	1	63	9	0
	Vices, Bench, 10½ lbs.	1	9	0	0
	Do., do. 6 lbs.	1	5	1	0
	Do., hand 6 lbs.	2	3	4	0
	Do., standing, iron, large	1	18	10	0
	Total...	......	945	14	0
	For the Streeviguntum Project	......	......		
	Total for the 8th Division...	......	945	14	0

PALAMCOTTAH,
24th February 1871.

(Signed) J. G. RYVES, Captain, R. E.,
Suptg. Engr. in tempy. charge of 8th Division.

Proceedings of the Madras Government, Public Works Department, 9th March 1871.

No. 219. ORDER THEREON, 9th March 1871, No. 700.

ACCOUNT, No. 25.

ORDERED that the estimate submitted with this letter be forwarded for the sanction of the Government of India.

2. A sum of Rupees 1,000 has been included in the Budget of 1871-72 for Tools and Plant required to be provided from Loan Funds for the Perryaur project in the Madura District.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R.E.,
Secretary to Government.

No. 220. DOCKET No. 701, dated 9th March 1871.

COPY of the above forwarded to the Government of India.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

Exd. E. C. Shunker.

No. 3,040. Palamcottah 24th. February 1871

From,

Captain P. G. Rypes R.E.
Superintg. Engineer in tempy. Charge of 8th Dn.

To,

Colonel C. A. Orr, R.E.
Secretary to Government P. W. Department

Sir,

Enclosure 1. With reference to para 36 of G. O. No. 3044 dated 15th. December 1870, I have the honor to submit detailed Estimate of Tools and Plant required for each work in the Districts of Madura and Tinnevelly for the ensuing Official year, from borrowed Capital.

I have &ca.

P. Rypes Captain R.E.
Superintg. Engineer in tempy. Charge of 8th Dn.

Rec 15 December /70 Ro
302 @ 323

PW 1871 Dept
Proc of Govt 8th March
From No 910

The Supg Engineer
in Tenn ch of 8 Dn

To
The Secretary to
Govt D P W

Dated 24th Febry 1871
Received 28 " "

Enc: 1

Submits detailed
estimate of Tools &
Plant required for
the Madura and
Tinnevelly Districts
for 1871-72

No 7008 701-9 March 71

No 218

Madura District

Detailed Estimate of Tools and Plant required for Extraordinary Agricultural Works for the year 1871-72 from the borrowed Capital.

For the Periaur Project

Description of articles	Number	Value		
Anvil, Iron Smiths 1 Cwt	1	15	12	.
Axes, Pick, Europe 6 lbs	100	75	.	.
Do Felling 4 1/2 Do	50	96	14	.
Bars tamping brass 1 inch hole 3 inches long	6	25	11	.
Do 3/4 Do Do	6	18	15	.
Do 1 1/4 Do Do weight 12 lbs	6	30	.	.
Borers hand 1 inch hole length 17 inches	25	21	14	.
Do 1 1/4 Do Do	25	27	5	.
Do 1 1/4 Do Do 23 inches weight 10 lbs	10	15	10	.
Crow bars 14 lbs	20	25	.	.
Chain Iron 1/2 inch feet	100	56	4	.
Chest, Cash	1	27	8	.
Hammers, Sledge 16 lbs	4	9	12	.
Do 10 Do	4	5	12	.
Do 6 Do	20	20	.	.
Hammers, hand 4 Do	3	5	10	.
Do Boring 6 1/2 Do	10	10	10	.
Do Do 2 1/2 Do	25	20	5	.
Hooks, Bill, 2 1/2 lbs	25	31	4	.
Jumpers, 5 feet 1 1/2 inch bore, Weight 29 lbs	25	70	5	.
Mamooties 5 lbs	50	46	14	.
Do 6 Do	50	50	.	.
Picks, Quarry 8 Do	20	21	4	.
Stone, Grinding, New Castle, 30 inches + 4 inches	2	12	14	.

Tools, Carpenters ——— Set —	1	105	15 .
— Do — Smiths ——— . —	1	63	9 .
Vices, Bench 10½ lbs ———	1	9	. .
Vices Bench 6 lbs ———	1	5	1 .
Vices Hand 6 — Do ———	2	3	4 .
Vices, Standing Iron, large ———	1	18	10 .
Total Rupees ———		945	14 .
For the Streevygoontum Project ———		.	. .
Total for the 8th Division ———		945	14 .

Palamcottah
24th February
1871.

[signature] Captain R.E.
Superintg. Engineer in tempy. chge
of 8th Division

Encl. In a letter from the Supdg Engr 8 Dn to Secretary to Govt D.P.W. dated 24th February 1871 No 3040.

PW 9/10/71

Madura & Tinnevelly

Detailed estimate of Tools and Plant required for Extraordinary Agricultural works for 1871-72 from the borrowed capital in the 8th Dn.

List Pnt Enc. Accnt

Public Works Department

No. 700

Proceedings of the Madras Government

Under date the 9th March /71

Read the following

From The Supg Engineer in Temporary ch. of 8th Do. { (H.E. No. 3040 of 24th February /71)

Ordered that the estimate submitted with this letter be forwarded for the sanction of the Government of India.

A sum of Rs 1,000 has been included in the Budget of 1871-72 for Tools and Plant required to be provided from Loan Funds for the Perryar project in the Madura District.

To The Supg Engr. 8. Do.

Docket

Despd 10/3/71

Docket No. 701 dated

Copy of the above forwarded to the Govt. of India.

Despd 10/3/71

No 90

Govt. of {1871} Madras.

PUBLIC WORKS.

To The Superintending Engineer 8th Division

Dated [redacted]

Recd.

Encl. 1

G. O., 9 March 71, No 700 & 701.

Order

Nos. 218 @ 220

Tools & Plant. Passing orders on the letter from the Supg Engr of the 8th submitting an estimate for Tools & Plant required for the Madura & Tinnevelly Dts for 1871/72

For Sec

Forwarding, for sanction, an estimate for Tools & Plant required for the Madura & Tinnevelly Dts for 1871/72.